TRINITY RIVER AUTHORITY OF TEXAS
CENTRAL REGIONAL WASTE WATER SYSTEM
METER STATION REHABILITATION, PHASE IB METER STATIONS
AUGUST 1, 2017 @ 2:00 p.m.

BID OPENING

CONTRACTOR	BOND	ADDENDA	BID AMOUNT	COMMENTS	
Crescent Constructors	✓	✓	3,077,000.		2
Mountain Cascade	✓	✓	2,014,697.		1